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Jackson Demonstration State Forest 

         
 

Walton-Tunnel 2016 Timber Sale 

          SUMMARY OF SALE INFORMATION 

          Bid Date:  April 28, 2016 
 

Estimated Net Volume: 3,316 MBF 

Minimum Bid:   
    

THP Number: 
 

1-14-130 MEN 
 

 
Redwood $540  /Mbf 

   
1-15-146 MEN  

 Fixed Price: 
    

Information:  
 

Heather Morrison 
 

 
Douglas-fir 

 
$40   /Mbf 

 
Phone: 

 
(707) 964-5674  

 

 
whitewoods 

 
$40   /Mbf 

 
Date: 

 
3/15/2016 

 

          

 
Table 1. Estimated Total Volume to be Harvested  (Bf)       

 

       
 % Defect 

  
 

Species        Gross         Net    & Breakage % Species Comp. 
 

 
Redwood 

  
3,041,002 

 
2,706,490 11% 82% 

 
 

Douglas-fir 
  

707,223 
 

594,070 16% 18% 
 

 
Whitewoods     18,286   16,270 11% 0% 

 
 

Totals     3,766,511   3,316,830   100% 
 

          

 
Table 2a.     Estimated Volume, Cable (Bf)          

 

          
 

Species        Gross         Net        
 

 
Redwood 

  
967,118 

 
841,390 

   
 

Douglas-fir 
  

218,686 
 

190,260 
   

 
Whitewoods     0   0     

 
 

Totals     1,185,804   1,031,650     
 

          

 
Table 2b.     Estimated Volume, Tractor (Bf)     66%     

 

          
 

Species        Gross         Net        
 

 
Redwood 

  
1,855,241 

 
1,614,060 

   
 

Douglas-fir 
  

432,694 
 

376,440 
   

 
Whitewoods     2,112   1,880     

 
 

Totals     2,290,047   1,992,380     
 

          

 
Table 3.  Estimated Acreage             

 

 
        

 
 

 
Plan acres       Utility ROW WLPZ Net acres 

  
 

 
Cable 68 

  
17 51     

 
 

Tractor  109   7 5 97     
 

 
Totals 177 

   
148   

 
 

          

 
Table 4.  QMD by Species  (not including estimated cable corridor volume ~5%)     

 

          
 

Species         
 

    
 

 
Redwood 

  
27.1 

 
  

   
 

Douglas-fir 
  

29.9 
     

 
Whitewoods     18.2         
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GENERAL INFORMATION 

 
The list below is not intended to be all inclusive and all requirements of the Walton Gulch Timber Harvest Plan 

(1-14-130 MEN) and Tunnel #2 Timber Harvest Plan (1-15-146 MEN) apply. Copies of Sections I and II of the 

THP as well as Major Amendment #1 are available by request from the State Forest headquarters or available 

via the internet: 

ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs/THPs2014/1-14-130MEN/  

ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs/THPs2015/1-15-146MEN/.   

One complete copy of each plan will be provided to the LTO. 

  
TIMBER HARVESTING PLAN 

 

Item 14d:   The sale encompasses both a cut and leave tree mark. 

 

In those units where a cut tree mark is utilized, trees will be marked with either blue or yellow paint. 

This includes hardwoods which must be harvested 

 

In those units where a leave tree mark is utilized, trees will be marked with orange paint.  This 

includes hardwoods which must be left if marked.   

 

Within the WLPZ and EEZ of the leave tree marked units, a cut tree mark is used with yellow paint. 

 

 Trees not designated for harvesting may be felled in the following situations: 

1) To provide safe operating corridors for skyline cable operations. See CABLE CLEARANCE 

TREES below, Item 14g. 

2) To provide stumps for cable-rigging purposes. 

3) Compliance with Title 8 CCR, Logging and Sawmill Safety Orders. 

4) As described in Item 14(g) below for damaged trees. 

 

Item 14f:   All hardwoods designated within the plan areas are to be felled, topped, and may be removed on 

request. 

 

Slash at tractor landings is to be spread on skid trails and packed with tractors. Slash at cable 

landings will be disposed of as directed by the Timber Sale Officer.   

 

Item 14g:  Trees Substantially Damaged by Logging Activities: Damaged trees may not be felled if within a 

WLPZ, if designated for retention, or if the damaged tree has a cavity potentially used by wildlife.  

Otherwise, merchantable young growth trees damaged during timber operations shall be felled and 

yarded as approved and directed by the plan submitter.   

 

Downed Trees: There shall be no cutting or removal of existing undesignated down trees or logs.  

These logs may be moved if necessary for clearing truck road rights-of-way and as otherwise 

necessary to harvest the designated timber. If windthrow of merchantable trees occurs in the 

logging area prior to completion of operations, windthrown trees outside of the WLPZ may be 

harvested upon approval of the plan submitter. 

             

Cable Clearance Trees:  Any tree (within the THP area only) may be harvested/felled if necessary 

for cable clearance, except for trees located within a WPLZ.  Trees located within a WLPZ shall not 

be felled for cable corridors unless they directly impact the safety of cable yarding operations. 

These trees felled for safety may be harvested. No trees located within the channel zone of a Class 

I or II watercourse may be felled for cable clearance. Compliance with all other applicable Forest 

Practice Rules and requirements in the THP is required. 

ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs/THPs2014/1-14-130MEN/
ftp://thp.fire.ca.gov/THPLibrary/North_Coast_Region/THPs/THPs2015/1-15-146MEN/
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Item 15: SOD Compliance: LTO is responsible for ensuring all vehicles are free from regulated host material. 

If logs will be delivered to a destination other than stated a minor amendment is required. 

 

Item 16:  With prior approval of the Plan Submitter’s designee, the LTO may cable yard any area designated 

for ground based yarding provided it will afford equal or greater protection to the soil and residual 

stand. 

 

Item 18: Soil stabilization treatments required under item 18 will be accomplished with weed free straw. In 

the THP the coverage rate states at least 90% of the surface to a depth of at least three inches. 

However, the requirement stated in the Timber Sale Contract shall be met: 95% surface coverage 

to a depth of at least four inches.   

 

Traveled surfaces of logging roads shall be treated for dust abatement and kept in firm condition. 

 

All waterbreaks shall be installed no later than the beginning of the winter period of the current year 

of timber operations.   

 

Installation of drainage facilities and structures is required from October 15 to November 15 and 

from April 1 to May 1 on all constructed skid trails and tractor roads prior to sunset if the National 

Weather Service forecast is a "chance" (30% or more) of rain within the next 24 hours. 

 

Item 23: Year-round wet weather restrictions apply and shall be adhered to.  

 

A winter and extended wet weather operating plan is included in Item 23 and shall be adhered to. 

 

Item 26: A limited number of trees have been marked for harvest within Class I and II WLPZs.  

 

       See Item 14 for cable corridor trees. 

   

Item 30: Slash created within 100 feet of JDSF road 430, 431, 440, and 445A; and within 50 feet of all other 

gated JDSF roads within the plan areas, shall be lopped to within 24 inches of the ground.   

  

Item 32:  No timber operations shall occur until Northern Spotted Owl (NSO) protocol surveys have been 

completed for the current, and/or immediately preceding survey period, the results have been 

provided to CAL FIRE to be evaluated for consistency with the plan and the protocol, and the 

results have been amended into the plan.  
 

      No timber operations shall occur until a Townsend’s Big-eared Bat (COTO) final survey has been 

completed.  This final survey must occur no later than 72 hours before operations begin, within 400’ 

of a COTO habitat tree (located within Tunnel Unit C).   
  

Item 33: All snags within the timber harvest area shall be retained with the exception of snags that pose a 

fire or safety hazard.  If the LTO determines a snag to be a hazard, the LTO has the option to fall 

the snag for safety purposes.   

 

Item 36: A meeting is required prior to operations. 
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TIMBER SALE AGREEMENT 
 

Page   Item Description 

 

3 2D All timber removed be reason of this sale shall be 100 percent scaled by a recognized, 

independent, third party scaling organization at the PURCHASER’s expense. 

 

3 3A At least 1.5MMBF of merchantable timber designated for cutting shall be paid for, cut and 

delivered on or before June 30, 2017.  This date may be extended or the required volume may be 

adjusted mutually by the STATE and the PURCHASER due to unforeseen circumstances.  All remaining 

merchantable timber designated for cutting shall be paid for and felled, and all other timber operations shall 

be completed by November 15, 2017.  This Agreement shall terminate on May 15, 2018, by which date all 

requirements of the Agreement must be completed. 

 

3 3B Notification and permission is required for operations on weekends or State holidays.  

 

5 7 Provide production and cost data with respect to all timber harvesting operations and other 

forestry activities. Required data includes person-hours and equipment-hours spent on each 

activity, and applicable rates for employees, machines and supervision, and costs for any 

materials or services needed for completion of activities. 

 

  Daily water use data with respect to water drafting activities shall be provided. 

 

5 8 Domestic Processing of timber is required. 

 

6 10 The minimum log dimensions for utilization is 10 feet in length and 8 inches in small-end 

diameter.  

   

6         11B Payment for scaling and reporting services performed by the scaling organization shall be made 

by the Purchaser.  

 

7 11I At least three loads scaled within the previous five operating days shall be left rolled out in the mill 

yard where scaled to facilitate check scaling, unless otherwise approved by the Sale Officer. 

 

7        11J Conduct a minimum of one check scale per month per scaler by the scaling organization, 

during the operating season, to document scaler proficiency. 

 

8 11P Weekly reports of faller days and volume by unit. This information to be available for collection 

by the Timber Sale Officer or delivered to State Forest HQ no later than the following Tuesday. 

 

10  13A All terms, provisions and requirements of the Forest Practice Rules and the Timber Harvesting 

Plan (1-14-130 MEN and 1-15-146 MEN) are made part of the Timber Sale Agreement. 

 

  Upon completion of operations satisfactory to the Timber Sale Officer, the operator shall certify 

by letter to the STATE, all operations are complete and comply with Forest Practice Rules and 

THP.  

 

10 13A1 A pre-work conference to be attended by representatives of the State and the Purchaser, 

including subcontractors is required before operations can begin. A logging plan is required to 

be submitted to the Timber Sale Officer at least two working days prior to the pre-work 

conference. 
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Page   Item Description 

 

11 13A2 No timber operations shall be conducted after January 31 of any year until the State or the 

Purchaser has completed required surveys for northern spotted owls, and extension of the No-

Take determination has been received from the appropriate reviewing agency. 

 

No timber operations shall be conducted within 400’ of a Townsend’s big-eared bat habitat tree 

after January 1 of any year until the STATE has completed required surveys for them.  Presence 

of this species of bat in or near the sale area may impact the conduct, extent or timing of 

harvesting operations.   

 

11 13A3 Flagging of all skid trails required at least two weeks in advance and notify the Timber Sale 

Officer for approval.   

  

11 13A5 Minimum distances between new skid trails is 100 feet, unless waived by the Sale Officer. 

 

  Erosion control requirements apply year-round. Erosion control structures shall be installed on 

all skid trails and temporary or seasonal truck roads within 30 days of completion of their use, 

or at the end of day if the U.S. Weather Service forecast is a “chance” (30% probability or 

more) of rain before next working day or at any time that the equipment needed to install such 

structures leaves the sale area.  

 

12 13A7 Merchantable trees felled and bucked to log lengths, limbed to the 8-inch top, and the top 

bucked at the time of felling.  

 

12 13A8 All slash created by timber operations within 100 feet of appurtenant roads within the THP 

boundary of Walton Unit A (Road 431), Walton Unit C (Road 431 & 430), Walton Unit E 

(Temporary Road 431A), Road 440 (adjacent Tunnel Unit A), Highway 20 (adjacent Tunnel Unit 

A) and Highway 20 (at intersection of Road 490B) and 50 feet of seasonal and permanent 

JDSF roads shall be lopped to 24 inches above the ground.  

 

12        13A9 Maximize the extent of spreading slash to avoid or minimize the need for piling and isolating slash 

for burning.  

 

12 13A12 Location of cable corridors will be flagged, mapped, and approved by Sale Officer prior to 

rigging.  Distance between cable corridors, no less than 200 feet measured from the back of 

cable road.   

 

13 13A13 Corridor width not to exceed 10 feet. 

 

13 13A16 No permanent painted messages. Use temporary signs to be removed once their function is 

complete. 

 

13 13A20 Mulching standard is at least 95% coverage to a minimum depth of four inches.  

 

16  17D All required culvert installations to be complete prior to log hauling on existing roads prior to 

October 15 of the first year of operations.  

  

17 17H Maintenance work to be done within 15 days of end of hauling operation on each road and 

immediately on completion of hauling on any road after October 15. 
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Page   Item Description 

 

18 17I Where more than one timber sale must use the same road at the same time, the PURCHASER 

of the sale with the largest estimated timber volume to be removed over that road during the 

current operating season shall have the primary responsibility for routine maintenance (watering 

and grading) of those roads being used simultaneously. 

 

 

19 17M The purchaser shall obtain, pay application fees for, comply with an encroachment permit for 

JDSF Road 490 onto Highway 20, as well as engineer and construct this encroachment. 

 

  Information on double permits can be found at:  

http://www.dot.ca.gov/hq/traffops/developserv/permits/pdf/publications/E.P._Application_Guide

_Booklet.pdf and 

  http://www.dot.ca.gov/hq/traffops/developserv/permits/pdf/forms/Fee_Schedule.pdf  

 

19 17P  The purchaser shall prepare and paint existing gates at JDSF Roads 400 (3 gates), 410, 420,  

   430 and 491. The purchaser shall remove and dispose of the existing gate at JDSF Road 490 

   at Highway 20, and block vehicle access to this entrance with rip-rap.  The purchaser shall 

   install and paint new gate at the new entrance of JDSF Road 490 and Highway 20. 

 

20   17V The purchaser shall block vehicle usage off county road into sale area. 

 

 

20 20 In addition to required fire tools complement, the purchaser shall have available to the sale area 

for fire suppression purposes a “water wagon” or similar self-propelled vehicle of at least 1,000 

gallon capacity. The “water wagon” shall be located within a 60 minute drive to the sale area.   

 

23          Materials list. 

 

23-28  Map Points. 

 

77 1 A deposit of $40,000 must be submitted with the bid. 

 

78        3  Furnish STATE copies of Timber Yield Tax calculations and reporting forms. 

 

82       4  Performance security of $80,000 required prior to contract approval. 

 

http://www.dot.ca.gov/hq/traffops/developserv/permits/pdf/publications/E.P._Application_Guide_Booklet.pdf
http://www.dot.ca.gov/hq/traffops/developserv/permits/pdf/publications/E.P._Application_Guide_Booklet.pdf
http://www.dot.ca.gov/hq/traffops/developserv/permits/pdf/forms/Fee_Schedule.pdf
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Walton-Tunnel Flagging Code 
 

DESIGNATED ACTIVITY FLAGGING COLOR 

Timber harvesting boundary Pink-glo Site-Mark® “TIMBER HARVEST BOUNDARY” in black lettering 

Class I, II  and Springs 

WLPZ 

Blue/white stripe Site-Mark® "LAKE AND WATERCOURSE  PROTECTION ZONE" in black 

lettering & solid orange 

Class II watercourse 

(centerline) 
Blue/white stripe   

Class III watercourse 

(centerline) 
Blue/white polka-dot 

Tractor road (skid trail) Yellow Site-Mark® "SKID TRAIL" in black lettering 

Road grade centerline Orange Site-Mark® "TRUCK ROAD" in black lettering 

Landing at end of road Three  solid orange flags 

Map Points Solid orange and solid yellow (Walton Gulch THP) or solid white (Tunnel #2 THP) 

Equipment Exclusion Zone 

(EEZ) 

Equipment Limitation Zone 

(ELZ) 

Solid red and solid white 

Tractor road (skid trail) Solid yellow “SKID TRAIL” in black lettering 

Message/note Pink/black stripe & lime green (combination) 

Unstable areas, protection 

zones 

Orange/white stripe Site-Mark® "SPECIAL TREATMENT AREA" in black lettering & solid 

orange 

 

 


